

BRIGHTPATH TECH

Fast. Lean. Delivered.

REQUEST FOR PROPOSAL — RESPONSE

Enterprise Digital Infrastructure Modernisation Programme (EDIM)

Reference: EDIM-2024-Q4-007

Submission Date: 15 November 2024 | Validity: 60 Days

FOUNDED	SME PROJECTS	TEAM SIZE	AVG DELIVERY
2017	80+	45	10 wks

TABLE OF CONTENTS

1.	Executive Summary & Company Overview	3
2.	Understanding of Requirements	3
3.	Proposed Solution	4
4.	Implementation Plan & Timeline	4
5.	Team Composition	5
6.	Commercial Proposal	5
7.	Security Controls	6
8.	Support & Maintenance	6
9.	Experience & References	7
10.	Clarifications Needed	7

1. Executive Summary & Company Overview

BrightPath Tech Pty Ltd is a specialist software delivery house founded in Sydney in 2017, with a current team of 45 engineers and consultants. We focus exclusively on delivering cloud-hosted business applications using proven, modern frameworks. Our philosophy is pragmatic delivery: smaller, faster iterations over lengthy waterfall programmes.

Our competitive advantage is speed and cost-efficiency. We leverage pre-built platform components, reusable integration adapters, and a lean delivery model to bring business value faster. We have successfully completed over 80 projects for small-to-mid enterprise clients across retail, logistics, and professional services in Australia and Southeast Asia.

Attribute	Detail
Legal Name	BrightPath Tech Pty Ltd
ABN	74 123 456 789 (ASIC registered, Australia)
Headquarters	Level 12, 1 Market Street, Sydney NSW 2000, Australia
Regional Office	#04-02, 79 Anson Road, Singapore 079906
Founded	2017 (7 years of operation)
Revenue FY2023	AUD 8.2 Million
Total Employees	45
Certifications	ISO 9001:2015 (In Progress — Stage 1 complete) AWS Cloud Practitioner
Cloud Platform	AWS (preferred) GCP (secondary)
Insurance	Professional Indemnity AUD 2M Public Liability AUD 1M

2. Understanding of Requirements

BrightPath Tech interprets the EDIM procurement as a need for a cost-effective cloud-hosted workflow and reporting platform with essential integration connectors, user management, and audit capability. We understand the following themes to be the key priorities:

- Replace manual procurement workflows with a configurable digital platform.
- Provide integration with existing ERP and identity systems (detailed specs to be confirmed during discovery).
- Deliver auditable reporting and dashboard capability for procurement managers.
- Achieve a functioning go-live within a compressed 10-week window from project kick-off.
- Operate within a cost-conscious budget — commercial value is a stated evaluation priority.

NOTE: BrightPath Tech acknowledges that certain compliance requirements (MAS TRM, PDPA certification, formal penetration testing) are referenced in the RFP. We propose to address the foundational security controls within scope and to provide a roadmap for full certification as a post-go-live activity. This allows an earlier production launch at reduced cost.

3. Proposed Solution

3.1 Platform Architecture

The BrightPath procurement platform is a cloud-hosted SaaS-style application built on our standard three-tier architecture. The platform is deployed on AWS (ap-southeast-1, Singapore) using containerised services managed by Amazon ECS. Core components:

Component	Technology	Notes
Frontend Web App	React 17, Material UI 5	Responsive; mobile-friendly; no native mobile app in scope
Backend API	Node.js 18, Express, REST	Standard REST API; GraphQL available as add-on
Database	PostgreSQL 14 (AWS RDS Single-AZ)	Single-AZ in base scope; Multi-AZ available at additional cost
File Storage	AWS S3	Document uploads, report exports
Auth / SSO	Auth0 (standard plan)	SAML 2.0 / OIDC integration; AD connector available
Integration	REST webhooks + CSV import/export	Custom API adapters priced separately per integration
Monitoring	AWS CloudWatch basic	Application health; no APM or distributed tracing in base scope
CI/CD	GitHub Actions	Automated deploy to staging; manual approval for production

3.2 Integration Approach

Advanced integration requirements (real-time Kafka event streaming, ISO 20022, SCIM 2.0 provisioning) fall outside BrightPath's standard platform and will be assessed and scoped separately after discovery. The base scope includes:

- REST API connector to ERP (read-only; bulk sync, nightly schedule)
- CSV-based HR data import for user provisioning
- SFTP export for reporting outputs
- Webhook notifications for workflow state changes
- Single Sign-On via SAML 2.0 (AD/LDAP)

LIMITATION: Real-time bidirectional integration, event-driven messaging, and sub-second data synchronisation are not included in the base proposal. These can be scoped as optional extras at additional cost after discovery.

4. Implementation Plan & Timeline

BrightPath proposes an accelerated 10-week delivery from kick-off to go-live, using reusable platform components and a small, focused team. This is our competitive differentiator.

Phase	Duration	Activities	Milestone
Discovery & Design	Week 1	Requirements workshops; process mapping; integration sign-off	Discovery sign-off; blueprint setup
Build Sprint 1	Weeks 2–3	Core workflow engine; user management; basic reporting	Sprint 1 demo to client
Build Sprint 2	Weeks 4–5	Integration connectors (ERP, SSO); notifications; core HR data sync	Sprint 2 demo to client
Build Sprint 3	Weeks 6–7	Dashboard & analytics; approval workflows; audit logs	Sprint 3 demo to client
Testing & UAT	Weeks 8–9	Internal QA; client UAT; defect fix; performance checks	UAT sign-off; go-live test
Go-Live	Week 10	Production deploy; data migration (if scoped); go-live support	Production go-live (self-serve LMS)

RISK: The above timeline assumes timely client availability for workshops (Week 1) and UAT (Weeks 8–9). Delays in client sign-off will extend the timeline proportionally. Detailed milestone risk planning will be finalised after project initiation.

5. Team Composition

BrightPath will deploy a lean 6-person delivery team. All members are permanent employees based in Sydney, working in AEST (UTC+11) with 4-hour overlap with Singapore business hours.

Role	Name	Experience	Notes
Project Manager	Ms. Chloe Andersen	8 yrs	PMP certified; manages 3–4 concurrent projects
Lead Developer	Mr. Ben Tran	9 yrs	Full-stack; Node.js + React specialist
Backend Developer	Ms. Preethi Nair	6 yrs	API + database; PostgreSQL specialist
Frontend Developer	Mr. Liam O'Brien	5 yrs	React, UI/UX; accessibility
Integration Developer	Mr. Ryan Patel	7 yrs	REST APIs, Auth0, AWS connectors
QA / Test Engineer	Ms. Sandra Koh	5 yrs	Manual + automated (Cypress); ISTQB Foundation

NOTE: BrightPath does not propose a dedicated Security Specialist, Compliance Lead, or Change Management Lead within this scope. Security reviews are conducted by the Lead Developer and QA Engineer. Client is expected to manage internal change management activities.

6. Commercial Proposal

All prices are in Australian Dollars (AUD) exclusive of GST, unless stated. SGD equivalents provided at AUD 1.00 = SGD 0.88 (indicative; actual rate applies at invoice).

Line Item	Type	Total (AUD)	Total (SGD est.)
Implementation & Delivery (6 person × 10 wks)	Fixed Fee	204,545	180,000
Platform Licence — Year 1 (up to 200 users)	Annual SaaS	90,909	80,000
Integration Development (ERP, SSO, SFTP)	Fixed Fee	45,455	40,000
Go-Live Support & Hypercare (2 weeks)	Fixed Fee	18,182	16,000
Training Materials (self-serve LMS, no trainer)	Fixed Fee	4,545	4,000
AWS Infrastructure (pass-through, estimated Yr 1)	Pass-through	~13,636/yr	~12,000/yr
		Sub-Total (AUD)	374,636
	Support & Maintenance Year 1		34,091 (30,000 SGD)
	TOTAL YEAR 1 (excl. GST)	408,727	(~ SGD 360,000)

Payment: 50% on kick-off, 30% on UAT sign-off, 20% on go-live.

7. Security Controls

BrightPath implements foundational security controls aligned with OWASP Top 10 and AWS Well-Architected Framework (Security Pillar). Note: formal ISO 27001, SOC 2, or PCI-DSS certifications are not currently held. MAS TRM compliance assessment is out of scope for base proposal.

Control	Implementation	Coverage
Encryption at Rest	AWS RDS encryption (AES-256); S3 SSE-S3	All stored data
Encryption in Transit	TLS 1.2+ enforced; HTTPS only; HSTS enabled	All API and web traffic
Authentication	Auth0; MFA optional (configurable); session timeout 30 min	All user logins
Authorisation	Role-based access control (Admin, Manager, User, Viewer)	All platform functions
Audit Logging	Application-level audit trail; 90-day retention in DB; export to S3	User actions, data changes
Vulnerability Scanning	Snyk in CI/CD pipeline (SAST); OWASP ZAP (basic DAST)	Code and API
Backup	Automated daily RDS snapshots; 30-day retention; S3 cross-region	Database config
Incident Response	Documented IR playbook; email notification for P1 within 1 hour	Production incidents
LIMITATIONS	Formal pen-test, MAS TRM compliance assessment, POA audit, SOC2ap-A not INCLUDED in base scope	

8. Support & Maintenance

Priority	Definition	Response	Resolution	Hours
P1 – Critical	Platform unavailable; data loss	2 business hours	1 business day	Business hours only
P2 – High	Major feature broken; workaround exists	4 business hours	3 business days	Business hours only
P3 – Medium	Feature degraded; workaround exists	1 business day	10 business days	Business hours only
P4 – Low	Cosmetic / question	2 business days	As scheduled	Business hours only

Support channel: email ticketing system (Freshdesk). No 24×7 or weekend support in base scope. Out-of-hours emergency support available at AUD 250/hr (on-call arrangement). Annual platform licence includes patch updates and minor feature releases.

9. Experience & References

BrightPath has delivered 80+ software projects. Two enterprise references are provided below. Additional references are available on request.

Client	Sector	Project	Value	Duration	Outcome
FreshMart Retail Group (PMA)	Retail	Supplier onboarding portal; REST integrated with ERP	AUD 185K	9 weeks	On time; client renewed for Phase 2
Coastal Freight Pty Ltd (Logis)	Logistics	Job scheduling and dispatch platform; GPS tracking integration	AUD 140K	10 weeks	On schedule; 30% admin time saved

10. Clarifications Needed from Client

To finalise integration scope and security compliance roadmap, BrightPath requests the following clarifications during or before the discovery phase:

- Detailed ERP API documentation and authentication mechanism (OAuth 2.0, API Key, or other).

- Number and type of SSO identity providers in scope (Azure AD, Okta, Google Workspace).
- Specific MAS TRM controls applicable to this system (classification of system tier).
- Whether PDPA Data Protection Impact Assessment (DPIA) is required pre-go-live.
- Formal penetration testing requirement — timing, scope, accredited vendor preference.
- Volume of historical data to be migrated and acceptable migration window.
- Number of named users and concurrent user expectation for sizing.

Authorised Signatory: Ms. Chloe Andersen

Designation: Director of Delivery

Date: 15 November 2024

Contact: c.andersen@brightpathtech.com.au | +61 2

This document is commercial-in-confidence and intended solely for the named evaluation team. Unauthorised reproduction or disclosure is prohibited.